

ADDENDUM # 1

RFP FOR WASTEWATER MANAGEMENT PLAN CONSULTING SERVICES

1. Item G. Qualifications and Experience (pg 10)

Add: Limit the information to ten (10) pages.

2. Item H. Schedule (pg 10)

Delete:The project must be completed for submission to NJDEP by August 31, 2009.

Add: The project schedule is as follows:

Phase I – to be completed by for submission to NJDEP by August 20, 2009;

Phase II – to be completed by October 15, 2009

3. Appendix A – Scope of Work (pg 12)

Delete:Phase III – Septic Tank Management Plan